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BILL OF QUANTITIES

Design schedule of prices

Table 1: Design Schedule of prices

BILL OF QUTANTITIES FOR PRELIMINARY AND FINAL GENERAL DESIGN

ITEM NO DESCRIPTION UNIT |QUANTITY| RATE AMOUNT
1 Engineering Survey
2 Design of the works:
(a) Preliminary Design Item
(b) Final Design Item
3 Wayleaves, Permits and Approvals

4 Setting Out:
(including location of existing services and protection Item
or relocation if required)

5 Site Establishment:
The contractor's site establishment area must be Item
tepmorarily hoarded off securely to mitigate
interaction or access by the public. GMA shall not be
responsible for providing the site establishment area
for the contractor

6 Safety Procedures:
The contractor must submit a safety paln with his/her Item
Bid and maintain the safety plan throughout the
duration of the project.

Provision for a Health and Safety File should also be
accommodated

SUB-TOTAL OF PRELIMINARY & FINAL GENERAL DESIGN
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TERMS OF REFERENCE - REQUEST FOR PROPOSAL FOR THE APPOINTMENT OF A SERVICE
PROVIDER TO SURVEY, DESIGN AND CONSTRUCT A PEDESTRIAN WALKWAY, BUS STOP LAY-BY,
STORMWATER MANAGEMENT SYSTEM, KERB RAMPS, AND BOLLARDS AT CORNER K101 AND
GRAND CENTRAL BOULEVARD — GRAND CENTRAL EXTENSION 1, MIDRAND.

Construction schedule of prices

Table 2: Construction schedule of prices
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TERMS OF REFERENCE - REQUEST FOR PROPOSAL FOR THE APPOINTMENT OF A SERVICE
PROVIDER TO SURVEY, DESIGN AND CONSTRUCT A PEDESTRIAN WALKWAY, BUS STOP LAY-BY,
STORMWATER MANAGEMENT SYSTEM, KERB RAMPS, AND BOLLARDS AT CORNER K101 AND
GRAND CENTRAL BOULEVARD — GRAND CENTRAL EXTENSION 1, MIDRAND.

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

CONTRUCTION OF LAY-BY AND PROVISION OF FUTURE B

US SHELTER

(@) Construction of lay-by and make provision of future bus st|

CONSTRUCTION OF PEDESTRIAN WALK WAYS

Stormwater management System:

(@ Refurbishment of Urban Stormtwater Management
System (Kerbs inlets and Catch Pits)
250 metres between K101 and Grand Central intersec
and Grand Central and Diagonal Intersection

Construction of Pedestrian Walkway
Detached Sidewalk 2.0m wide
250 metres between K101 and Grand Central intersec
and Grand Central and Diagonal Intersection
(@) Prefabricated concrete paving blocks for a
sidewalk pavement (thickness 80mm)

(b) Concrete edge beams

(c) Foundation Trenches

Spraying of vegetation destroyer and ant poison
Herbicide
(i)  Selective (tenderer to state brand name)
(i)  Non-selective (tenderer to state brand name)
Ant poison
(i) (RFQ to state brand name)

Instaltion of Kerbs Ramps or Cuts
Supply and Instal Kerbs Ramps with flared sides
on all curved areas of the road pavement.
(between K101 and Grand Central intersection
and Grand Central and Diagonal Intersection)

Installtion of Ballards
Supply and install concrete bollards
1200mm *250mm 900mm above ground

Prov Sum

Prov Sum

item

ESTIMATE TOTAL CARRIED TO SUMMARY

REFUBLIC OF SJUTITArN]

SUMMARY

1|Aerial Survey Preliminary and Final Design

2|Construction

Sub-total:

GAUTEN(EAT 15%

TOTAL CARRIED TO FORM TENDER _
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